Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	**Bus Stand Lakki Marwat**		
Organization	**TMA Lakkimarwat**	**Category**	**Bus Stands/ Terminals**
Start Date	**05 May 2025**	**Expiry Date**	**07 May 2025, 11:59 PM**
Reserved Bid	**12,874,000.00**	**Highest Bid**	**30,114,739.00**

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	**SHAHID ZIA**	**425**	**30,114,739.00**	**11**	**133.92%**	**07 May 2025, 11:59 PM**
2	SHER WAHAB KHAN	66	**29,978,010.00**	60	132.86%	07 May 2025, 11:59 PM
3	SHADIYAZ KHAN	280	**27,000,000.00**	17	109.73%	07 May 2025, 11:59 PM
4	KOMAIL KHAN	79	**26,723,586.00**	51	107.58%	07 May 2025, 11:58 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	SHAHID ZIA	425	**30,114,739.00**	07 May 2025, 11:59 PM
2	SHER WAHAB KHAN	66	**29,978,010.00**	07 May 2025, 11:59 PM
3	SHER WAHAB KHAN	66	**27,500,000.00**	07 May 2025, 11:59 PM
4	SHADIYAZ KHAN	280	**27,000,000.00**	07 May 2025, 11:59 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
5	KOMAIL KHAN	79	**26,723,586.00**	07 May 2025, 11:58 PM
6	SHER WAHAB KHAN	66	**26,000,000.00**	07 May 2025, 11:58 PM
7	KOMAIL KHAN	79	**25,800,000.00**	07 May 2025, 11:58 PM
8	SHAHID ZIA	425	**25,605,000.00**	07 May 2025, 11:58 PM
9	KOMAIL KHAN	79	**25,600,000.00**	07 May 2025, 11:57 PM
10	SHADIYAZ KHAN	280	**25,500,000.00**	07 May 2025, 11:57 PM
11	KOMAIL KHAN	79	**24,608,956.00**	07 May 2025, 11:56 PM
12	KOMAIL KHAN	79	**24,508,956.00**	07 May 2025, 11:56 PM
13	KOMAIL KHAN	79	**23,700,000.00**	07 May 2025, 11:55 PM
14	KOMAIL KHAN	79	**23,600,000.00**	07 May 2025, 11:55 PM
15	SHADIYAZ KHAN	280	**23,500,000.00**	07 May 2025, 11:54 PM
16	KOMAIL KHAN	79	**23,285,641.00**	07 May 2025, 11:54 PM
17	SHADIYAZ KHAN	280	**23,000,000.00**	07 May 2025, 11:53 PM
18	KOMAIL KHAN	79	**22,500,000.00**	07 May 2025, 11:53 PM
19	SHER WAHAB KHAN	66	**22,112,345.00**	07 May 2025, 11:52 PM
20	KOMAIL KHAN	79	**22,059,900.00**	07 May 2025, 11:51 PM
21	SHAHID ZIA	425	**22,059,800.00**	07 May 2025, 11:49 PM
22	KOMAIL KHAN	79	**22,059,769.00**	07 May 2025, 11:49 PM
23	KOMAIL KHAN	79	**22,058,769.00**	07 May 2025, 11:48 PM
24	SHADIYAZ KHAN	280	**21,200,000.00**	07 May 2025, 11:48 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
25	SHADIYAZ KHAN	280	**21,050,000.00**	07 May 2025, 11:46 PM
26	SHADIYAZ KHAN	280	**21,000,000.00**	07 May 2025, 11:45 PM
27	KOMAIL KHAN	79	**20,937,000.00**	07 May 2025, 11:45 PM
28	SHER WAHAB KHAN	66	**20,936,000.00**	07 May 2025, 11:44 PM
29	SHAHID ZIA	425	**20,935,000.00**	07 May 2025, 11:43 PM
30	SHADIYAZ KHAN	280	**20,930,000.00**	07 May 2025, 11:42 PM
31	SHER WAHAB KHAN	66	**20,920,000.00**	07 May 2025, 11:41 PM
32	KOMAIL KHAN	79	**20,910,000.00**	07 May 2025, 11:40 PM
33	SHAHID ZIA	425	**20,900,100.00**	07 May 2025, 11:39 PM
34	SHADIYAZ KHAN	280	**20,900,000.00**	07 May 2025, 11:39 PM
35	KOMAIL KHAN	79	**20,855,555.00**	07 May 2025, 11:38 PM
36	SHADIYAZ KHAN	280	**20,800,000.00**	07 May 2025, 11:38 PM
37	SHER WAHAB KHAN	66	**20,766,666.00**	07 May 2025, 11:38 PM
38	KOMAIL KHAN	79	**20,755,555.00**	07 May 2025, 11:37 PM
39	SHER WAHAB KHAN	66	**20,655,555.00**	07 May 2025, 11:36 PM
40	SHADIYAZ KHAN	280	**20,500,000.00**	07 May 2025, 11:35 PM
41	KOMAIL KHAN	79	**20,000,000.00**	07 May 2025, 11:34 PM
42	KOMAIL KHAN	79	**19,986,542.00**	07 May 2025, 11:34 PM
43	SHADIYAZ KHAN	280	**18,800,000.00**	07 May 2025, 11:34 PM
44	KOMAIL KHAN	79	**18,686,542.00**	07 May 2025, 11:32 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
45	SHER WAHAB KHAN	66	**18,396,660.00**	07 May 2025, 11:32 PM
46	SHADIYAZ KHAN	280	**18,390,000.00**	07 May 2025, 11:31 PM
47	SHER WAHAB KHAN	66	**18,385,000.00**	07 May 2025, 11:30 PM
48	SHADIYAZ KHAN	280	**18,380,000.00**	07 May 2025, 11:30 PM
49	SHER WAHAB KHAN	66	**18,370,000.00**	07 May 2025, 11:29 PM
50	SHADIYAZ KHAN	280	**18,350,000.00**	07 May 2025, 11:28 PM
51	SHADIYAZ KHAN	280	**18,305,000.00**	07 May 2025, 11:28 PM
52	KOMAIL KHAN	79	**18,300,200.00**	07 May 2025, 11:26 PM
53	KOMAIL KHAN	79	**18,200,200.00**	07 May 2025, 11:26 PM
54	SHER WAHAB KHAN	66	**18,200,100.00**	07 May 2025, 11:25 PM
55	KOMAIL KHAN	79	**18,200,000.00**	07 May 2025, 11:24 PM
56	KOMAIL KHAN	79	**18,013,000.00**	07 May 2025, 11:24 PM
57	SHER WAHAB KHAN	66	**18,012,900.00**	07 May 2025, 11:23 PM
58	KOMAIL KHAN	79	**18,012,800.00**	07 May 2025, 11:22 PM
59	SHER WAHAB KHAN	66	**18,012,700.00**	07 May 2025, 11:21 PM
60	SHER WAHAB KHAN	66	**18,012,600.00**	07 May 2025, 11:20 PM
61	SHER WAHAB KHAN	66	**18,012,400.00**	07 May 2025, 11:19 PM
62	KOMAIL KHAN	79	**18,011,300.00**	07 May 2025, 11:18 PM
63	KOMAIL KHAN	79	**18,010,300.00**	07 May 2025, 11:17 PM
64	SHER WAHAB KHAN	66	**18,010,200.00**	07 May 2025, 11:16 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
65	SHER WAHAB KHAN	66	**18,010,100.00**	07 May 2025, 11:15 PM
66	KOMAIL KHAN	79	**18,010,000.00**	07 May 2025, 11:13 PM
67	SHER WAHAB KHAN	66	**18,009,200.00**	07 May 2025, 11:13 PM
68	SHER WAHAB KHAN	66	**18,009,000.00**	07 May 2025, 11:12 PM
69	SHADIYAZ KHAN	280	**18,008,000.00**	07 May 2025, 11:11 PM
70	KOMAIL KHAN	79	**18,007,000.00**	07 May 2025, 11:10 PM
71	SHER WAHAB KHAN	66	**18,006,000.00**	07 May 2025, 11:09 PM
72	KOMAIL KHAN	79	**18,000,700.00**	07 May 2025, 11:05 PM
73	SHER WAHAB KHAN	66	**18,000,602.00**	07 May 2025, 11:04 PM
74	KOMAIL KHAN	79	**18,000,600.00**	07 May 2025, 11:03 PM
75	SHER WAHAB KHAN	66	**18,000,505.00**	07 May 2025, 11:01 PM
76	SHER WAHAB KHAN	66	**18,000,504.00**	07 May 2025, 11:00 PM
77	SHER WAHAB KHAN	66	**18,000,502.00**	07 May 2025, 10:58 PM
78	SHER WAHAB KHAN	66	**18,000,400.00**	07 May 2025, 10:56 PM
79	KOMAIL KHAN	79	**18,000,300.00**	07 May 2025, 10:52 PM
80	SHER WAHAB KHAN	66	**17,900,400.00**	07 May 2025, 10:52 PM
81	SHER WAHAB KHAN	66	**17,900,302.00**	07 May 2025, 10:50 PM
82	SHER WAHAB KHAN	66	**17,900,300.00**	07 May 2025, 10:42 PM
83	SHER WAHAB KHAN	66	**17,900,202.00**	07 May 2025, 10:40 PM
84	SHER WAHAB KHAN	66	**17,900,100.00**	07 May 2025, 10:38 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
85	SHER WAHAB KHAN	66	**17,900,012.00**	07 May 2025, 10:38 PM
86	SHER WAHAB KHAN	66	**17,900,002.00**	07 May 2025, 10:35 PM
87	KOMAIL KHAN	79	**17,900,000.00**	07 May 2025, 10:32 PM
88	KOMAIL KHAN	79	**17,889,906.00**	07 May 2025, 10:32 PM
89	SHER WAHAB KHAN	66	**17,789,906.00**	07 May 2025, 10:31 PM
90	KOMAIL KHAN	79	**17,789,905.00**	07 May 2025, 10:27 PM
91	SHER WAHAB KHAN	66	**17,689,905.00**	07 May 2025, 10:25 PM
92	KOMAIL KHAN	79	**17,689,900.00**	07 May 2025, 10:23 PM
93	SHER WAHAB KHAN	66	**17,689,800.00**	07 May 2025, 10:20 PM
94	SHER WAHAB KHAN	66	**17,689,700.00**	07 May 2025, 10:19 PM
95	KOMAIL KHAN	79	**17,689,600.00**	07 May 2025, 10:08 PM
96	KOMAIL KHAN	79	**17,688,600.00**	07 May 2025, 10:07 PM
97	KOMAIL KHAN	79	**17,687,600.00**	07 May 2025, 10:07 PM
98	SHER WAHAB KHAN	66	**17,686,700.00**	07 May 2025, 10:06 PM
99	SHER WAHAB KHAN	66	**17,686,600.00**	07 May 2025, 09:59 PM
100	SHER WAHAB KHAN	66	**17,686,565.00**	07 May 2025, 09:52 PM
101	SHER WAHAB KHAN	66	**17,686,465.00**	07 May 2025, 09:47 PM
102	KOMAIL KHAN	79	**17,685,465.00**	07 May 2025, 09:45 PM
103	KOMAIL KHAN	79	**17,585,465.00**	07 May 2025, 09:44 PM
104	SHER WAHAB KHAN	66	**17,185,465.00**	07 May 2025, 09:41 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
105	KOMAIL KHAN	79	**17,185,463.00**	07 May 2025, 09:37 PM
106	SHER WAHAB KHAN	66	**17,086,100.00**	07 May 2025, 09:25 PM
107	SHER WAHAB KHAN	66	**17,086,000.00**	07 May 2025, 09:07 PM
108	SHER WAHAB KHAN	66	**17,085,500.00**	07 May 2025, 09:05 PM
109	SHER WAHAB KHAN	66	**17,085,430.00**	07 May 2025, 08:56 PM
110	SHER WAHAB KHAN	66	**17,085,425.00**	07 May 2025, 08:29 PM
111	KOMAIL KHAN	79	**17,085,423.00**	07 May 2025, 08:06 PM
112	KOMAIL KHAN	79	**15,962,333.00**	07 May 2025, 08:03 PM
113	SHER WAHAB KHAN	66	**15,452,600.00**	07 May 2025, 07:36 PM
114	KOMAIL KHAN	79	**15,452,369.00**	07 May 2025, 07:17 PM
115	SHER WAHAB KHAN	66	**15,238,000.00**	07 May 2025, 07:13 PM
116	SHER WAHAB KHAN	66	**15,237,901.00**	07 May 2025, 06:57 PM
117	SHAHID ZIA	425	**15,237,900.00**	07 May 2025, 06:55 PM
118	KOMAIL KHAN	79	**15,236,955.00**	07 May 2025, 06:49 PM
119	SHER WAHAB KHAN	66	**15,053,500.00**	07 May 2025, 05:22 PM
120	SHAHID ZIA	425	**15,053,400.00**	07 May 2025, 05:05 PM
121	SHER WAHAB KHAN	66	**15,053,355.00**	07 May 2025, 04:24 PM
122	KOMAIL KHAN	79	**15,053,353.00**	07 May 2025, 04:14 PM
123	KOMAIL KHAN	79	**14,950,366.00**	07 May 2025, 02:55 PM
124	SHAHID ZIA	425	**14,345,501.00**	07 May 2025, 02:50 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
125	SHER WAHAB KHAN	66	**14,345,500.00**	07 May 2025, 02:18 PM
126	SHAHID ZIA	425	**14,345,401.00**	07 May 2025, 02:07 PM
127	SHAHID ZIA	425	**14,345,400.00**	07 May 2025, 01:18 PM
128	SHER WAHAB KHAN	66	**14,345,333.00**	07 May 2025, 12:50 PM
129	SHER WAHAB KHAN	66	**14,345,222.00**	07 May 2025, 11:37 AM
130	SHER WAHAB KHAN	66	**14,343,448.00**	07 May 2025, 11:04 AM
131	KOMAIL KHAN	79	**14,343,443.00**	07 May 2025, 10:22 AM
132	SHER WAHAB KHAN	66	**14,045,901.00**	07 May 2025, 07:48 AM
133	SHER WAHAB KHAN	66	**14,045,900.00**	07 May 2025, 07:44 AM
134	SHER WAHAB KHAN	66	**14,045,800.00**	06 May 2025, 09:23 PM
135	SHER WAHAB KHAN	66	**14,045,700.00**	06 May 2025, 08:18 PM
136	KOMAIL KHAN	79	**14,045,698.00**	06 May 2025, 07:35 PM
137	SHAHID ZIA	425	**13,775,857.00**	06 May 2025, 05:52 PM
138	KOMAIL KHAN	79	**13,775,856.00**	06 May 2025, 07:16 AM
139	KOMAIL KHAN	79	**13,574,385.00**	05 May 2025, 04:54 PM