Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	**Transport Stand Karora**		
Organization	**TMA Chakisar**	**Category**	**Bus Stands/ Terminals**
Start Date	**14 Jun 2021**	**Expiry Date**	**16 Jun 2021, 11:59 PM**
Reserved Bid	**2,178,000.00**	**Highest Bid**	**2,825,000.00**

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	**SYED WALI SHAH**	**238**	**2,825,000.00**	**65**	**29.71%**	**16 Jun 2021, 11:59 PM**
2	MUJEEB UR REHMAN	213	**2,700,000.00**	7	23.97%	16 Jun 2021, 11:59 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	SYED WALI SHAH	238	**2,825,000.00**	16 Jun 2021, 11:59 PM
2	SYED WALI SHAH	238	**2,715,100.00**	16 Jun 2021, 11:59 PM
3	MUJEEB UR REHMAN	213	**2,700,000.00**	16 Jun 2021, 11:59 PM
4	SYED WALI SHAH	238	**2,660,000.00**	16 Jun 2021, 11:59 PM
5	MUJEEB UR REHMAN	213	**2,650,000.00**	16 Jun 2021, 11:59 PM
6	SYED WALI SHAH	238	**2,630,000.00**	16 Jun 2021, 11:58 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
7	MUJEEB UR REHMAN	213	**2,620,000.00**	16 Jun 2021, 11:58 PM
8	SYED WALI SHAH	238	**2,590,606.00**	16 Jun 2021, 11:58 PM
9	SYED WALI SHAH	238	**2,575,000.00**	16 Jun 2021, 11:58 PM
10	SYED WALI SHAH	238	**2,555,570.00**	16 Jun 2021, 11:58 PM
11	SYED WALI SHAH	238	**2,555,000.00**	16 Jun 2021, 11:58 PM
12	SYED WALI SHAH	238	**2,550,000.00**	16 Jun 2021, 11:57 PM
13	SYED WALI SHAH	238	**2,500,001.00**	16 Jun 2021, 11:57 PM
14	MUJEEB UR REHMAN	213	**2,500,000.00**	16 Jun 2021, 11:57 PM
15	SYED WALI SHAH	238	**2,326,150.00**	16 Jun 2021, 11:57 PM
16	SYED WALI SHAH	238	**2,325,150.00**	16 Jun 2021, 11:57 PM
17	SYED WALI SHAH	238	**2,317,317.00**	16 Jun 2021, 11:56 PM
18	SYED WALI SHAH	238	**2,225,000.00**	16 Jun 2021, 11:56 PM
19	MUJEEB UR REHMAN	213	**2,205,000.00**	16 Jun 2021, 11:56 PM
20	SYED WALI SHAH	238	**2,196,550.00**	16 Jun 2021, 11:56 PM
21	MUJEEB UR REHMAN	213	**2,195,000.00**	16 Jun 2021, 11:55 PM
22	SYED WALI SHAH	238	**2,190,500.00**	16 Jun 2021, 11:55 PM
23	SYED WALI SHAH	238	**2,185,750.00**	16 Jun 2021, 11:55 PM
24	MUJEEB UR REHMAN	213	**2,185,000.00**	16 Jun 2021, 11:55 PM
25	SYED WALI SHAH	238	**2,178,901.00**	16 Jun 2021, 11:54 PM
26	SYED WALI SHAH	238	**2,178,900.00**	16 Jun 2021, 11:54 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
27	SYED WALI SHAH	238	**2,178,753.00**	16 Jun 2021, 11:54 PM
28	SYED WALI SHAH	238	**2,178,752.00**	16 Jun 2021, 11:54 PM
29	SYED WALI SHAH	238	**2,178,751.00**	16 Jun 2021, 11:52 PM
30	SYED WALI SHAH	238	**2,178,570.00**	16 Jun 2021, 11:51 PM
31	SYED WALI SHAH	238	**2,178,561.00**	16 Jun 2021, 11:45 PM
32	SYED WALI SHAH	238	**2,178,560.00**	16 Jun 2021, 11:29 PM
33	SYED WALI SHAH	238	**2,178,550.00**	16 Jun 2021, 11:28 PM
34	SYED WALI SHAH	238	**2,178,421.00**	16 Jun 2021, 11:20 PM
35	SYED WALI SHAH	238	**2,178,415.00**	16 Jun 2021, 11:20 PM
36	SYED WALI SHAH	238	**2,178,396.00**	16 Jun 2021, 11:19 PM
37	SYED WALI SHAH	238	**2,178,390.00**	16 Jun 2021, 11:19 PM
38	SYED WALI SHAH	238	**2,178,385.00**	16 Jun 2021, 11:19 PM
39	SYED WALI SHAH	238	**2,178,384.00**	16 Jun 2021, 11:15 PM
40	SYED WALI SHAH	238	**2,178,383.00**	16 Jun 2021, 11:12 PM
41	SYED WALI SHAH	238	**2,178,382.00**	16 Jun 2021, 11:11 PM
42	SYED WALI SHAH	238	**2,178,381.00**	16 Jun 2021, 11:07 PM
43	SYED WALI SHAH	238	**2,178,380.00**	16 Jun 2021, 10:55 PM
44	SYED WALI SHAH	238	**2,178,379.00**	16 Jun 2021, 10:55 PM
45	SYED WALI SHAH	238	**2,178,378.00**	16 Jun 2021, 10:55 PM
46	SYED WALI SHAH	238	**2,178,359.00**	16 Jun 2021, 10:55 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
47	SYED WALI SHAH	238	**2,178,357.00**	16 Jun 2021, 10:53 PM
48	SYED WALI SHAH	238	**2,178,356.00**	16 Jun 2021, 10:52 PM
49	SYED WALI SHAH	238	**2,178,355.00**	16 Jun 2021, 10:52 PM
50	SYED WALI SHAH	238	**2,178,354.00**	16 Jun 2021, 10:52 PM
51	SYED WALI SHAH	238	**2,178,353.00**	16 Jun 2021, 10:52 PM
52	SYED WALI SHAH	238	**2,178,352.00**	16 Jun 2021, 10:51 PM
53	SYED WALI SHAH	238	**2,178,351.00**	16 Jun 2021, 10:37 PM
54	SYED WALI SHAH	238	**2,178,350.00**	16 Jun 2021, 10:25 PM
55	SYED WALI SHAH	238	**2,178,348.00**	16 Jun 2021, 10:24 PM
56	SYED WALI SHAH	238	**2,178,347.00**	16 Jun 2021, 10:11 PM
57	SYED WALI SHAH	238	**2,178,346.00**	16 Jun 2021, 10:01 PM
58	SYED WALI SHAH	238	**2,178,345.00**	16 Jun 2021, 09:55 PM
59	SYED WALI SHAH	238	**2,178,342.00**	16 Jun 2021, 09:47 PM
60	SYED WALI SHAH	238	**2,178,341.00**	16 Jun 2021, 09:45 PM
61	SYED WALI SHAH	238	**2,178,340.00**	16 Jun 2021, 08:58 PM
62	SYED WALI SHAH	238	**2,178,328.00**	16 Jun 2021, 08:22 PM
63	SYED WALI SHAH	238	**2,178,327.00**	16 Jun 2021, 08:22 PM
64	SYED WALI SHAH	238	**2,178,326.00**	16 Jun 2021, 06:38 PM
65	SYED WALI SHAH	238	**2,178,325.00**	16 Jun 2021, 06:33 PM
66	SYED WALI SHAH	238	**2,178,201.00**	16 Jun 2021, 06:12 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
67	SYED WALI SHAH	238	**2,178,200.00**	16 Jun 2021, 06:09 PM
68	SYED WALI SHAH	238	**2,178,006.00**	16 Jun 2021, 05:58 PM
69	SYED WALI SHAH	238	**2,178,005.00**	16 Jun 2021, 05:56 PM
70	SYED WALI SHAH	238	**2,178,003.00**	16 Jun 2021, 05:49 PM
71	SYED WALI SHAH	238	**2,178,002.00**	16 Jun 2021, 05:48 PM
72	SYED WALI SHAH	238	**2,178,001.00**	16 Jun 2021, 05:44 PM